



Project: test

Date: 2026-02-03

Client: accra

Ref ID: #1

Task 1: a

Type	Description	Quantity	Rate	Total
Material	1/2" Drywall Sheet 4x8	60.0 sheets	€12.00	€720.00
Labor	General Laborer	1.0 hrs	\$25.00	\$25.00
Equipment	Excavator	1.0 hrs	\$120.00	\$120.00
Equipment	Scissor Lift	1.0 hrs	€60.00	€60.00
			Task Subtotal (Base):	€11,670.25

Summary (Converted to Base Currency)

Exchange Rates Used:

Currency	Exchange Rate	Date
CAD (\$)	8.0500	2026-02-03
EUR (€)	13.0100	2026-02-03
USD (\$)	11.0100	2026-02-03

Task 1: a	€11,670.25
Sub Totals :	€11,670.25

Add :

Overhead (20.0%):	€2,334.05
Profit Margin (15.0%):	€2,100.64

GRAND TOTAL : **€16,104.94**