

Project: test

Date: 2026-02-03

Client: accra

Ref ID: #1

## Task 1: a

Type	Description	Quantity	Rate	Total
Material	1/2" Drywall Sheet 4x8	60.0 sheets	€12.00	€720.00
Labor	General Laborer	1.0 hrs	\$25.00	\$25.00
Equipment	Excavator	1.0 hrs	\$120.00	\$120.00
<b>Task Subtotal (Base):</b>				<b>₵10,889.65</b>

## Summary (Converted to Base Currency)

Exchange Rates Used:

Currency	Exchange Rate	Date
CAD (\$)	8.0500	2026-02-03
EUR (€)	13.0100	2026-02-03
USD (\$)	11.0100	2026-02-03

Task 1: a	₵10,889.65
<b>Sub Totals :</b>	<b>₵10,889.65</b>

### Add :

Overhead (10.0%): ₵1,088.97

Profit Margin (15.0%): ₵1,796.79

**GRAND TOTAL :** **₵13,775.41**